Enron North America

Memo

To:
Ray Hoppe

From:
Ben Rogers

CC:
Terra Industries

Date:
04/13/00
Re:
Project Cost Analysis

Ray:

Per your memo regarding the description of the proposed facility in Tulsa, OK. Here are the total project costs associated with building a two LM 6000 (enhanced sprint package) facility.  The facility will be run in simple cycle mode with a total of 46.0 MW’s per unit.  Project has a heat rate of 10,300 (HHV).  The VOM will be approximately $2.05 $/MWh.  Then total project costs are as follows:

Cost Figures:

$(000)
Turbines:

$28,645

Engineered Equipment:
$5,577

Gas Interconnect:
$2,500

Power Interconnect:
$1,000

Indirect Costs:

$1,260

Project Management:
$865

Switchyard Extension:
$375

Construction:

$3,147

Engineering Labor:
$475

Bulk Material:

$1,681

Chillers:


$1,900

Nepco Margin:

$1,404

IDC:


$1,606

Land:


$500

Sales & Used Tax:
$939

Cintingency:

$468
Total:


$52,342

Cost/kW:

$568.95
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