AGREEMENT FOR SERVICES


	This Agreement“Agreement” is entered into on this 1st_____ day of June, 2000, by and between ENRON CORP.,HOUSTON PIPE LINE COMPANY, a Delaware corporation, hereinafter referred to as "Contracting Party""HPL" and GREGG & REY ENGINEERING CONSULTANTS, INC., a Texas Corporation, hereinafter referred to as  "Independent Contractor".
	WHEREAS, Contracting PartyHPL desires to contract with Independent Contractor for the performance of certain servicesServices (hereafter defined) pursuant to the terms and conditions set out herein;
	WHEREAS, Independent Contractor agrees to perform certain services for Contracting PartyServices for HPL and its affiliates pursuant to the terms and conditions set out herein; and
	NOW, THEREFORE, in consideration of the mutual covenants and agreements herein set forth, the parties hereto do hereby agree as follows:
I
SCOPE OF AGREEMENT AND
LIMITATIONS OF AUTHORITY

	1.01	Independent Contractor agrees to perform those services to accomplish the scope of work as set out in Exhibit "A" attached hereto and incorporated herein for all intents and purposes along with any additional services necessaryas directed by HPL to complete such services.scope of work (the "Services").
	1.02	In the performance of this work, duties and obligationsthe Services hereunder, it is mutually understood and agreed that said Independent Contractor shall not be considered an employee of Contracting Party.HPL.  Accordingly the Contracting PartyHPL shall not have any control, direction or dominion over the Independent Contractor other than the terms of this Agreement; provided however, that the Independent Contractor shall be responsible for performing the servicesServices contemplated hereunder in a good and workmanlike manner and the work shall be conducted in strict accordance with currently approved practices.standard industry practices, with prudent consideration of the pipeline facilities and system configuration. 
	1.03	The Independent Contractor is not an agent of HPL and has no authority to act for or on behalf of the Contracting PartyHPL and except as provided for in this Agreement, no other authority, power or use is granted or implied.
implied. Independent Contractor shall not represent itself to third persons to be other than an independent contractor of HPL, nor shall Independent Contractor offer to agree to incur or assume any obligations or commitments in the name of HPL.
	1.04	The Independent Contractor may notincur any debt, obligation, expense, or liability of any kind against the Contracting Party without said party's express written permission.
	1.05	The Independent Contractor may not receive any money owed to the Contracting PartyHPL without said Contracting Party'sHPL's express written permission.
	1.061.05	Neither the Independent Contractor nor the Contracting PartyHPL have any exclusive rights or benefits other than those set forth herein.
II
TERM

	2.01	It is estimated that the work and servicesServices specified in Exhibit “A” will take up to forty-six  (46) man-weeks to complete.  For pupose of calculating the total number of man-hours per man-week, it was assumed that each week is made up of five, eight-hour days.  The entire project shall be completed by the end of November 2000.  In order for the Independent Contractor to complete the project within the time frame specified herein, the Contracting PartyHPL shall provide any and all required data and information in a timely manner.  Except for Section 4.09, this Agreement shall terminate upon final acceptance by HPL of the Services.  
2.02 	2.02	The place from which the servicesServices are to be rendered shall be chosen by Independent Contractor.
2.03 HPL may, at any time, terminate Independent Contractor’s performance of Services under this Agreement, in whole or in part, by giving Independent Contractor one (1) day's notice in writing, should at any time during its performance of this Agreement it appear to HPL that Independent Contractor is failing to perform the Services in accordance with the standards, terms, or conditions of this Agreement.  Independent Contractor shall be entitled to payment for that portion of the Services performed by the Indepenent Contractor up to the date termination.

III
COMPENSATION

	3.01	The contractually agreed price to be paid by the Contracting Partyparties agree that the unit prices to be paid by HPL to the Independent Contractor for the services contemplatedServices performed hereunder isshall be as set forth on Exhibit "A" attached hereto and incorporated herein for all intents and purposes.  A retainer feeprepayment amount equal to twenty-five percet (25%) of the total estimated fees (as set forth in Exhibit “A” attached hereto) shall be paid ten days after the commencement of the work.  Once thisSuch prepayment amount shall be credited against the Services performed hereunder.  Once such prepayment amount is depleted due to the work done, then Contracting PartyServices performed, then HPL will be invoiced for the actual number of hours worked, on a bi-monthly basis.  
	3.02	In addition to the compensation set forth above, Independent Contractor shall also be reimbursed for any travel expenses, or any other expense outside the scope of this agreement ("Excluded Expenses"), provided that all such expensesExcluded Expenses shall be approved in writing by contracting party in advance.
HPL in advance.  Any Excluded Expenses incurred without prior written approval of HPL shall be borne solely by Independent Contractor.
   	3.03	The parties agree that in no event shall the total fees for all the Services hereunder, including any Excluded Expenses actually incurred by Independent Contractor, exceed $257,500.  Payment shall be made by wire transfer or any other method convenient to Contracting Party.HPL. 

IV
MISCELLANEOUS PROVISIONS

	4.01	Legal Fees and Expenses.  In the event that either of the parties to this Agreement contests the validity or enforceability of any of the provisions hereof, then such contesting party hereby agrees to pay in a timely and prompt manner any and all legal fees and expenses incurred by the other party from time to time as a result of such contesting party's contesting of the validity or enforceability of any provision hereof this Agreement; provided, however, nothing contained in this Section shall obligate the Independent Contractor to pay any legal fees or expenses incurred by Contracting Party in connection with any litigation by the Independent Contractor against the Contracting Party to enforce the terms of this Agreement against the Contracting Party.	
	4.024.01	Successors.  This Agreement shall inure to the benefit of and be binding upon the successors and assigns of the Independent Contractor and upon the Contracting Party and his legal representatives.or HPL and their legal representatives; provided, that no assignment of this Agreement shall be valid without prior written consent of the non-assigning party.
	4.034.02	Entire Agreement.  This Agreement, which contains the entire contractual understanding between the parties, may not be changed orally but only by a written instrument signed by the Independent Contractor and an authorized officer of the Contracting Party.HPL.
4.03	Governing Law.  This Agreement shall be governed by and construed in accordance with the laws of the State of Texas, and venue shall be in Harris County, Texas.
4.04 Waiver.  The waiver of any breach of any term or condition of this Agreement shall not be deemed to constitute the waiver of any other breach of the same or any other term or condition.
	4.064.05	Enforceability.  In the event any provision of this Agreement is found to be unenforceable or invalid, such provision shall be severable from this Agreement and shall not affect the enforceability or validity of any other provision contained in this Agreement.
	

4.07	4.06	Notices.  Any notices or other communications required or permitted hereunder shall be sufficiently given if sent by registered mail, postage prepaid, andmail with postage prepaid as follows:

		(a)	ifIf to the Independent Contractor, 
			addressed to him/her at:
			
			Gregg & Rey Engineering Consultants, Inc.
			7322 Southwest Freeway, Suite 1211
			Houston, Texas 77074
			Att: Thomas L. Rey

		(b)	if to the Contracting Party, 
			addressed to it at:
			
			Enron Corp.If to HPL, 
						
			Houston Pipe Line Company
			1400 Smith Street
			Houston, Texas 77002
			Att: Chris Sonneborn, EB 3530

orAny such notice or communication may also be sent to such other address as the party to whom or to which such notice or other communication is to be given shall have specified in writing to the other party, and any such notice or communication shall be denieddeemed to have been given as of the date so mailed.
	4.08	Arbitration.4.07	Arbitration.  Except for the right to apply to a court to enjoin any breach or threatened breach of Section 4.08, Independent Contractor and Contracting PartyHPL agree to submit to final and binding arbitration any and all disputes, claims (whether in tort, contract, statutory, or otherwise) and/or disagreements concerning the interpretation or application of this Agreement and/or Independent Contractor's employment by Contracting PartyHPL and/or the termination of this Agreement and/or Independent Contractor's employment by Contracting Party.HPL.  Any such dispute, claim and/or disagreement shall be resolved by arbitration in accordance with the Commercial Arbitration Rules of the American Arbitration Association (the "AAA").  Arbitration under this provision must be initiated with (30)30 days of the action, inaction, or occurrence about which the party initiating the arbitration is complaining.  Within (ten)10 days of the initiation of an arbitration hereunder, each party will designate an arbitrator pursuant to Rule 14 of the AAA Rules.  The appointed arbitrators will appoint a neutral arbitrator from the panel in the manner prescribed in Rule 13 of the AAA Rules.  Independent Contractor and Contracting PartyHPL agree that the decision of the arbitrators selected hereunder will be final and binding on both parties.  This arbitration provision is expressly made pursuant to and shall be governed by the Federal Arbitration Act, 9 U.S.C. Section 1-14. 

 The parties hereto agree that pursuant to Section 9 of the Act that a judgment of the United States District Court for the Southern District of Texas, Houston Division of Texas shall be entered upon the award made pursuant to the arbitration.
	
4.08	Confidentiality of HPL's Business.     In connection with the Services, Independent Contractor will have access to certain information of HPL and its affiliates (collectively, "Enron"), which is either confidential, proprietary or otherwise not generally available to the public.  In consideration of and as a condition to the retention and furnishing of information to Independent Contractor, Independent Contractor agrees as follows:
A.	Nondisclosure of Confidential Information.  During the performance of the Services for HPL and for a period of two years from the date last Services are performed, the Confidential Information (as defined in Section 4.08C) will not be used by Independent Contractor other than in connection with rendering the Services, and will be kept strictly confidential by Independent Contractor.  Independent Contractor agrees that Independent Contractor will not use the Confidential Information for any purposes other than as directed by HPL.  Independent Contractor will not disclose the Confidential Information to any person and Independent Contractor will safeguard the Confidential Information from unauthorized disclosure. Without the prior consent of HPL, Independent Contractor will not disclose to any person the fact that Independent Contractor has inspected any portion of the Confidential Information.

B.	Notice Preceding Compelled Disclosure.  If Independent Contractor is requested or required (by oral question, interrogatories, requests for information or documents, subpoena, civil investigative demand or similar process) to disclose any Confidential Information, Independent Contractor will promptly notify HPL of such request or requirement so that HPL may seek an appropriate protective order or waive compliance with provisions of this Agreement.  If, in the absence of a protective order or the receipt of a waiver hereunder, Independent Contractor is, in the written opinion of Independent Contractor’s counsel, compelled to disclose the Confidential Information or else stand liable for contempt or suffer other censure or significant penalty, Independent Contractor may disclose only such of the Confidential Information to the party compelling disclosure as is required by law.  Any legal fees and other expenses Independent Contractor incurs in compliance with this paragraph will be fully covered by HPL.
C.	Definition of “Confidential Information”.  As used herein, “Confidential Information” means (a) all information that is furnished to Independent Contractor by Enron concerning Enron or its shareholders or any third party, any transaction that Independent Contractor is reviewing or evaluating on behalf of Enron or third parties participating in such transactions, and which is either confidential, proprietary or otherwise not generally available to the public as well as any analyses, compilations, data, studies, or other documents prepared by Independent Contractor containing or based in whole or in part on any such information, and (b) the fact that Independent Contractor has inspected any portion of same.  Any information furnished to Independent Contractor by a director, officer, employee, affiliate, shareholder or representative of HPL will be deemed for the purpose of this Agreement furnished by HPL.  Notwithstanding the foregoing, the following will not constitute Confidential Information for purposes of this Agreement:  (a) information which is or becomes generally available to the public other than as a result of a disclosure by Independent Contractor, (b) information which was already known to Independent Contractor on a nonconfidential basis prior to being furnished to Independent Contractor by Enron, and (c) information which becomes available to Independent Contractor on a nonconfidential basis from a source other than Enron or a representative of Enron if such source was not subject to any prohibition against transmitting the information to Independent Contractor.
D.	Return of Information.  Independent Contractor will not retain any copies of the Confidential Information.  All Confidential Information will be returned by Independent Contractor to HPL.
		E.	Remedies and Liability.  Independent Contractor shall be liable for any breach of this Section 4.09 by it or any parent, subsidiary or affiliate of the Independent Contractor.  Independent Contractor acknowledges that HPL may not have an adequate remedy at law for money damages in the event that any of the covenants in this Section 4.08 were not performed by Independent Contractor, and therefore agrees that HPL shall be entitled to specific enforcement of such covenants in addition to any other remedy to which HPL may be entitled.
	IN WITNESS WHEREOF, the Independent Contractor has caused this Agreement to be executed by its duly authorized officer, and the Contracting PartyHPL has executed this Agreement as of the date first written above.

INDEPENDENT CONTRACTOR:		CONTRACTING PARTY:

GREGG & REY ENGINEERING		ENRON CORP.HOUSTON PIPE LINE COMPANY
CONSULTANTS, INC. 


By:		By:	

Name:		Name:	

Title:		Title:	
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ATTACHMENT “A”EXHIBIT “A”
SCOPE OF WORK


Based on the information and data available at this time, Independent Contractor estimates that the Services will total 46-man weeks, corresponding to a total cost of $248,400.  As per Enron’s request concerning the services to be performed specified hereunder and on behalf of Houston Pipeline, Independent Contractor and Contracting Party agree that thisSuch estimate was completed based onthe information provided, and itprovided by HPL and covers all four phases of the project as outlined below,Given the information and data available, Independent Contractor estimates that the total number of man-weeks will be forty-six (46), corresponding to a total cost of $248,400.  We anticipate out of pocket expenses to be in the range of $4,000 for the project duration.  Therefore, the total estimated cost would be $252,400 with a not to exceed sum of  $257,500.

Contracting Party is anticipating that the scope ofproject described below will be applied to five (5) different pipeline network areas as shown below:

HPL AS System 
HPL Corpus System 
HPL East Texas System 
HPL Houston System 
HPL South Texas System 

The scope and description of the Services to be performed are shown below:

HOUSTON PIPE LINE COMPANY AND AFFILIATES
MODEL ENHANCEMENT
AND DATA CAPTURE PROJECT


Phase I

· Obtain Arc Info files from HPL for each of the seven defined systems:
	
1. Node File:  HPL will provide Gregg Engineering with an ASCII File in the following format:

Node Unique Identifier, Node Unique Identifier, x-coordinate, y-coordinate,

2. Leg File:  HPL will provide Gregg Engineering with an ASCII File in the following format:

From Node Unique Identifier, To Node Unique Identifier, Leg Unique Identifier, Leg Unique Identifier, Length (in HPL desired units), system number, company number, account number, diameter,

3. Meter File:  HPL will provide Gregg Engineering with an ASCII File in the following format:

Meter number, x-coordinate, y-coordinate,

Note:  The unique identifier will be dumped twice for the nodes and legs file for initial model creation.  It is Gregg Engineering’s understanding that the “meters” are in the Arcview system – but may not be placed on the correct node.  We will in Phase I create the meter behind the closest node based on the x and y and in Phase II, verify all meter locations in relation to the system nodes.






Phase I Deliverable to HPL will be a model created for connectivity purposes for verification of the Arc Info information.  


Phase II

· Obtain alignment sheets, gate layouts and valve location maps for each of the seven defined systems from HPL.

Gregg Engineering will verify and update the hydraulic model created from Phase I by comparing the WinFlow model to the Alignment Sheets.  Gregg Engineering will update the WinFlow model to match the information detailed in the Alignment Sheets for that system.  The following is the convention for the data capture and creation.

HPL will provide Gregg Engineering with an example wfp file and associated maps that are marked for Data Capture.  This wfp file will also be used by Gregg Engineering for the “Default Values” for model creation.

Nodes

Node Naming Convention

1. For nodes on the upstream and downstream side of non-pipe leg types, the following naming convention will apply:

· Compressor Stations:  CS_HPL Commonly Used Equipment Name _ U or  D
· Mainline Valves:      MLV_ HPL Commonly Used Equipment Name _ U or  D
· Regulators:                REG_ HPL Commonly Used Equipment Name _ U or  D
· Check Valve:           CHK_ HPL Commonly Used Equipment Name _ U or  D
Example:  The upstream or suction node for the Bammel Compressor Station 
		CS_Bammel_U

2. For Nodes with Known Gas Field Names or Common Producer:  Use the Known Gas Field Name or Common Producer

Example:  LAMAR
This would be nodes that would be a receipt or delivery and would typically have meters associated with the “Common Producer”

3. All other nodes:  These nodes would be nodes that connect different diameter pipe, a point of reference, etc.

Account Code (4 digit)_Station plus designation (Mile Post)_Zero Leg Name, the name of the nearest upstream leg where the milepost is re-zeroed.

Example:  2345_11+114_CS_Bammel
Note:  The Zero Leg Name would only apply if the “pipeline” begins again or is “zeroed”.


Node Label and Node Class Naming Convention

· Node Label 1 – Open, to be determined

· Node Label 2 – Rate Zone, Trade Zone, System Number
Example: R12_T34_S342

· Node Label 3 – Open, to be determined

· Node Label 4 – Unique ID from GIS
Example:  013

· Node Class – 1000 for  non-scada points and 2000 for scada points


Meter Naming Convention

1. Meter Name:  Meter Number (4 digit)
Example:  0134

2. Meter Class – 1000 for non-scada points “+” company name or 2000 for scada points “+” the company name (3 –digit).
Example:  1012


Note:  Meter information will be initially created from the GIS system and verified with the Gate Layouts provided from HPL.  Gregg Engineering will provide HPL with a discrepancy report with the meters that exist in the Gate layout that do not reside in the GIS system.


Leg Naming Convention

1. For non-pipe leg types, the following naming convention will apply:

· Compressor Stations:  CS_HPL Commonly Used Equipment Name 
· Mainline Valves:      MLV_ HPL Commonly Used Equipment Name 
· Regulators:                REG_ HPL Commonly Used Equipment Name 
· Check Valve:  	    CHK_ HPL Commonly Used Equipment Name 
Example:  The Bammel Compressor Station 
CS_Bammel

2. Pipes:  Account Number_ Upstream node’s Station Plus designation (Mile Post)_ Zero Leg Name, the name of the nearest upstream leg where the mile post is re-zeroed_Line Number for looped lines, first line is 1, second line is 2,etc. (if no looping no field necessary).
Example:  0123_11+114_CS_Bammel_2  (this would be the loop of the line)

Leg Label, Leg Class and Leg Material Naming Convention

· Leg Label 1 – Lateral/Line Name

· Leg Label 2 – Rate Zone_Trade Zone_System Number
Example: R12_T34_S342

· Leg Label 3 – Open, to be determined

· Leg Label 4 – Unique ID from GIS
Example:  013

· Leg Class – Open, to be determined

· Leg Material – Open, to be determined


Phase II Deliverable to HPL will be a model created from the Arc Info information and verified with the Alignment Sheets, Gate Layouts and Valve Location Maps.  


Phase III

· Obtain files from HPL that have the meter number with the associated Rate Zone, Trade Zone and System Number for that meter.

Gregg Engineering will update the label fields for the nodes and legs utilizing the DataMgr and functionality within the WinFlow program corresponding to the naming convention outlined in Phase II.


Phase III Deliverable to HPL will be a model created from the Arc Info information and verified with the Alignment Sheets, Gate Layouts and Valve Location Maps and QC’d by Gregg Engineering as a final deliverable to HPL.  


Phase IV

Gregg Engineering will provide HPL, Excel files of the model for use in Access.  HPL will provide Gregg Engineering with the format of the data as soon as practical.



Phase IV Deliverable to HPL will be HPL specified format of Excel files that contain the Phase III model information.


Gregg & Rey Engineering Consultants, Inc.
ATTACHMENT “A”

