MemoEnron North America

To:	Ray Hoppe
From:	Ben Rogers
CC:	Terra Industries
Date:	9/28/2025
Re:	Project Cost Analysis
Ray:
Per your memo regarding the description of the proposed facility in Tulsa, OK. Here are the total project costs associated with building a two LM 6000 (enhanced sprint package) facility.  The facility will be run in simple cycle mode with a total of 46.0 MW’s per unit.  Project has a heat rate of 10,300 (HHV).  The VOM will be approximately $2.05 $/MWh.  Then total project costs are as follows:
Cost Figures:		$(000)
Turbines:		$28,645
Engineered Equipment:	$5,577
Gas Interconnect:	$2,500
Power Interconnect:	$1,000
Indirect Costs:		$1,260
Project Management:	$865
Switchyard Extension:	$375
Construction:		$3,147
Engineering Labor:	$475
Bulk Material:		$1,681
Chillers:			$1,900
Nepco Margin:		$1,404
IDC:			$1,606
Land:			$500
Sales & Used Tax:	$939
Cintingency:		$468
Total:			$52,342
Cost/kW:		$568.95
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